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as necessary, including suitable and suffi-
cient lighting, for the prevention of acci-
dents or injury to persons or property during
the prosecution of work under this contract
and/or from time of receipt of the vessel
until acceptance by the Government of the
work performed.

(g) Except as otherwise provided in this
contract, when the vessel is in the custody of
the contractor or in drydock or on a marine
railway and the temperature becomes as low
as 35 degrees Fahrenheit, the Contractor
shall keep all pipelines, fixtures, traps,
tanks, and other receptacles on the vessel
drained to avoid damage from freezing, or if
this is not practicable, the vessel shall be
kept heated to prevent such damage. The
vessel’s stern tube and propeller hubs shall
be protected from frost damage by applied
heat through the use of a salamander or
other proper means, as approved by the
COTR.

(h) Whenever practicable, the work shall be
performed in a manner which does not inter-
fere with the berthing and messing of per-
sonnel attached to the vessel. The Con-
tractor shall ensure that assigned personnel
have access to the vessel at all times. It is
understood that such personnel will not
interfere with the work or the Contractor’s
workers.

(i) The Government does not guarantee the
correctness of the dimensions, sizes, and
shapes given in any sketches, drawings,
plans or specifications prepared or furnished
by the Government. The Contractor shall be
responsible for the correctness of the shape,
sizes and dimensions of parts to be furnished
hereunder, other than those furnished by the
Government.

(j) The Contractor shall at all times keep
the site of the work on the vessel free from
accumulation of waste material or rubbish
caused by Contractor employees or the work,
and at the completion of the work shall re-
move all rubbish from and about the site of
the work and shall leave the work and its
immediate vicinity ‘‘broom clean’ unless
more exactly specified in this contract.

(k) While in drydock or on a marine rail-
way, the Contractor shall be responsible for
the closing before the end of working hours,
of all valves and openings upon which work
is being done by its workers when such clos-
ing is practicable. The Contractor shall keep
the COTR cognizant of the closure status of
all valves and openings upon which the Con-
tractor’s workers have been working.

(1) Without additional expense to the Gov-
ernment, the Contractor shall employ spe-
cialty subcontractors where required by the
specifications or when necessary for satisfac-
tory performance of the work.

(m) When requested by the COTR, the Con-
tractor shall notify the COTR in advance:

(i) Prior to starting inspections or tests;
and
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(ii) When supplies will be ready for Govern-
ment inspection.

(n) When advance notification is requested,
the authorized COTR shall specify the period
and method of notification.

(End of clause)

1352.217-91 Delivery of vessel to the
contractor.

As prescribed in 1317.7001(a), insert
the following clause:

DELIVERY OF VESSEL TO THE CONTRACTOR
(CAR 1352.217-91) (JAN 1987)

(a) The Government shall deliver the vessel
to the Contractor at the location specified in
the contract.

(b) If the Contractor’s plant is specified, it
shall be understood to mean the fairway of
the plant. The Contractor shall provide nec-
essary tugs and pilot services to move the
vessel from the fairway to the pier or dock
and, upon completion of all work, from the
pier or dock to the fairway of the plant.

(c) While the vessel is in the possession of
the Contractor, any necessary movement of
the vessel incidental to the work specified in
the contract shall be furnished by the Con-
tractor without additional charge to the
Government.

(End of clause)

1352.217-92 Performance.

As prescribed in 1317.7001(a), insert
the following clause:

PERFORMANCE (CAR 1352.217-92)(JAN 1987)

(a) Upon the issuance of the contract, the
Contractor shall promptly commence the
work specified in any plans and specifica-
tions made a part of the contract, and shall
diligently prosecute the work to completion.
The Contractor shall not commence work
until the contract has been issued.

(b) The Government shall deliver the vessel
described in the contract at such time and
location as may be specified in the contract.
Upon completion of the work, the Govern-
ment shall accept delivery of the vessel at
such time and location as may be specified
in the contract.

(c) Without additional charge to the Gov-
ernment, and without specific requirement
in the contract, the Contractor shall:

(1) Make available at the plant to per-
sonnel of the vessel while in drydock or on a
marine railway, toilet and similar facilities
acceptable to the Contracting Officer as ade-
quate in number and sanitary standards;

(2) Supply and maintain, in such condition
as the Contracting Officer may reasonably
require, suitable brows and gangways from

615



1352.217-93

the pier, drydock or marine railway to the
vessel;

(3) Treat salvage, scrap, or other ship’s ma-
terial of the Government resulting from per-
formance of the work as items of Govern-
ment furnished property in accordance with
the Government Property clause;

(4) Perform, or pay the cost of, any repair,
reconditioning or replacement made nec-
essary as the result of the use by the Con-
tractor of any of the vessel’s machinery,
equipment or fittings, including, but not
limited to, winches, pumps, riggings, or pipe
lines; and

(5) Furnish suitable offices, office equip-
ment and telephones at or near the site of
the work as the Contracting Officer reason-
ably requires for himself and his staff.

(d) Except as otherwise provided in the
contract, the Contractor shall furnish all
necessary material, labor, services, equip-
ment, supplies, power, accessories, facilities,
and other things and services necessary for
accomplishing the work, subject to Govern-
ment rights under the Government Property
clause.

(e) The Contractor shall conduct dock and
sea trials of the vessel as required by the
contract. Unless otherwise expressly pro-
vided in the contract, during the conduct of
these trials the vessel shall be under the con-
trol of the vessel’s commander and crew with
representatives of the Contractor and the
Government on board to determine whether
or not the work done by the Contractor has
been satisfactorily performed. Dock and sea
trials not speoified which the Contractor re-
quires for his own benefit shall not be under-
taken by the Contractor without prior notice
to and approval of the Contracting Officer;
any such dock or sea trial shall be conducted
at the risk and expense of the Contractor.
The Contractor shall provide and install all
fittings and appliances which may be nec-
essary for the dock and sea trials, to enable
the representatives of the Government to de-
termine whether the requirements of the
contract plans and specifications have been
met. The Contractor shall also be responsible
for the care, installation and removal of any
instruments and apparatus furnished by the
Government for such trials.

(End of clause)

1352.217-93 Delays.

As prescribed in 1317.7001(a), insert
the following clause:

DELAYS (CAR 1352.217-93) (JAN 1987)

When during the performance of this con-
tract the Contractor is required to delay the
work on a vessel temporarily, due to orders
or actions of the Government respecting
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
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kering, fueling, stoppage of work due to em-
barking or debarking passengers and loading
or discharging cargo, and the Contractor is
not given sufficient advance notice or is oth-
erwise unable to avoid incurring additional
costs on account thereof, an equitable ad-
justment may be made in the contract price
pursuant to the Changes clause.

(End of clause)

1352.217-94 Minimization of delay due
to Government furnished property.

As prescribed in 1317.7001(a), insert
the following clause:

MINIMIZATION OF DELAY DUE TO GOVERNMENT
FURNISHED PROPERTY (CAR 1352.217-94)
(JAN 1987)

(a) In order to assure timely delivery of the
vessel under this contract, it is imperative
that delay in delivery of such vessel result-
ing from late, damaged, or unsuitable Gov-
ernment furnished property be held to an ab-
solute minimum. In order to achieve mini-
mization of delay it is agreed that:

(1) Subject to adjustment as provided in
paragraph (b) of this clause, the Government
shall deliver each item of Government fur-
nished property to the Contractor on or be-
fore the date specified in the contract or, if
later, in sufficient time for the contractor to
deliver the vessel in accordance with the de-
livery schedule specified elsewhere.

(2) The Government may forego furnishing
any item of Government property to the
Contractor. In that event, the Contractor
shall prepare the vessel in terms of piping,
wiring, structure, foundation, ventilation,
and any other preinstallation requirements
of the item, so that the work on the vessel
may continue without delay and disruption
resulting from the absence of the item. If the
Government does not furnish an item des-
ignated as Government furnished property,
the parties may be entitled to an equitable
adjustment in the contract price, in accord-
ance with the Changes clause for eliminating
the requirement to install the Government
property item. But, notwithstanding any
other clause of this contract, an adjustment
shall not be made in the delivery schedule of
any vessel if the Government chooses not to
furnish the item on or before the delivery
date of the item. If the Government subse-
quently desires the Contractor to install the
item prior to delivery of the vessel, a con-
tract modification shall be executed which
takes into account any increase in cost or
performance time resulting from the instal-
lation.

(b) If the delivery date for the vessel is ex-
tended for any reason, the latest date for
which the Government must deliver items of
Government property shall be deemed to be
extended by an equal number of days unless
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